L-8 Pricing Level Detail

Pricing Level Breakdown Prescribed in Attachments L-6 and L-7, BOE Requirement and Volume |1 Description Level

STATEMENT OF WORK

L-6

L-7 BOE Volume Il

CLIN 0001

- P ORr o »w Z -0

P ONO

P O wo

CLINs 0102,

CLINs 0103,
0203, 0303

CLIN 0105

CLINs 0106,
0206, 0306

CLIN 0107

CLIN 0207

CLIN 0307

CLIN 0108

CLIN 0208

CLIN 0308

EM.PA.0040.A001.06.DR

EM.PA.0040.A001.06.DR.01
EM.PA.0040.A001.06.DR.02
EM.PA.0040.A001.06.DR.03
EM.PA.0040.A001.06.DR.04

EM.PA.0040.A001.01.DR
EM.PA.0040.A001.01.DR.01
EM.PA.0040.A001.02.DR
EM.PA.0040.A001.02.DR.01
EM.PA.0040.A001.07.DR
EM.PA.0040.A001.07.DR.02
EM.PA.0040.A001.07.DR.02.01
EM.PA.0040.A001.07.DR.02.02
EM.PA.0040.A001.07.DR.02.03
EM.PA.0040.A001.07.DR.03
EM.PA.0040.A001.07.DR.04
EM.PA.0040.A001.07.DR.04.01
EM.PA.0040.A001.07.DR.04.02
EM.PA.0040.A001.07.DR.04.03
EM.PA.0040.A001.07.DR.04.04
EM.PA.0040.A001.07.DR.04.05
EM.PA.0040.A001.07.DR.04.06

PADUCAH CONTRACTOR TRANSITION
Transition

Implementation

Environmental Compliance Review

Material Differences

ENVIRONMENTAL MONITORING PROGRAM
Environmental Monitoring and Reporting

PUMP AND TREAT OPERATIONS
Pump and Treat Operations

PROJECT MANAGEMENT SUPPORT
Project Planning & Integration Support
Project Planning, Integration and Interface

Regulatory Planning

Support to DOE

PROJECT MANAGEMENT

Environment, Safety, Security, Health & Quality

Safety Programs

Integrated Safety Management

Radiological Protection Program

Emergency Management & Fire Protection Program

Quality Programs

Quality System for Nondestructive Assay Characterization (QSNDA)

EM.PA.0040.A001.07.DR.11 through EM.PA.0040.A001.07.DR.18, EM.PA.0040.A001.07.DR.20 and EM.PA.0040.A001.07.DR.21 Roll-up

EM.PA.0040.A001.07.DR.11
EM.PA.0040.A001.07.DR.12
EM.PA.0040.A001.07.DR.13
EM.PA.0040.A001.07.DR.13.01
EM.PA.0040.A001.07.DR.14
EM.PA.0040.A001.07.DR.15
EM.PA.0040.A001.07.DR.16
EM.PA.0040.A001.07.DR.17
EM.PA.0040.A001.07.DR.18
EM.PA.0040.A001.07.DR.20
EM.PA.0040.A001.07.DR.21
EM.PA.0040.A002.04.DR
EM.PA.0040.A002.04.DR.01
EM.PA.0040.A002.05.DR
EM.PA.0040.A002.05.DR.01
EM.PA.0040.A005.02.DR
EM.PA.0040.A005.02.DR.02
EM.PA.0040.A005.03.DR
EM.PA.0040.A005.03.DR.01
EM.PA.0040.A005.10.DR.01
EM.PA.0040.A008.41.DR

EM.PA.0040.A008.41.DR.02
EM.PA.0040.A008.42.DR
EM.PA.0040.A008.42.DR.01
EM.PA.0040.A008.42.DR.02
EM.PA.0040.A008.42.DR.03
EM.PA.0040.A008.42.DR.04
EM.PA.0040.A008.42.DR.05
EM.PA.0040.A008.43.DR

EM.PA.0011.A001.01.DR

EM.PA.0020.A001.03.DR.01
EM.PA.0020.A001.03.DR.02
EM.PA.0040.A001.07.DR.19
EM.PA.0040.C002.03.DR.01
EM.PA.0040.A008.48.DR

Real and Personal Property Management

Automated Supply Pilot Project

Asset Recovery and Recycling

Asset Recovery and Recycling

Energy Efficiency

Records Management

Continuity Program

DOE Consolidated Audit Program

Project Close-out and Completion

Nuclear Materials Control and Accountability (NMC&A)
Communications and Information Technology
WASTE OPERATIONS

Waste Operations

LANDFILL OPERATIONS

Operate the Landfills

SOUTHWEST PLUME SOURCES REMEDIATION
SWMUs 211 A&B Remediation

C-400 SOURCE REMEDIATION

C-400 Phase IIb

C-400 Building Subsurface Groundwater Source Remediation
SURVEILLANCE AND MAINTENANCE
Surveillance and Maintenance of iti

Roofs
UTILITIES OPERATIONS
Utility Operations
Steam, Chilled Water, Compressed Air, & Waste Heat Systems
Water Systems
Electric Power Distribution
Sewage Treatment Systems
ANALYTICAL LABORATORY

POLYCHLORINATED BIPHENYLS (PCBs)
Polychlorinated Biphenyls (PCBs) Operations

SAFEGUARDS AND SECURITY
Security Program
Protective Force Services

Worker Pension & Retirement Health Benefits
OSWDF Cell 1 and Infrastructure

STABILIZATION AND DEACTIVATION

EM.PA.0040.A008.48.DR.01.01 through EM.PA.0040.48.DR.01.5 Roll-up

EM.PA.0040.A008.48.DR.01.01
EM.PA.0040.A008.48.DR.01.02
EM.PA.0040.A008.48.DR.01.03
EM.PA.0040.A008.48.DR.01.04
EM.PA.0040.A008.48.DR.01.05

Deposit/Hold-Up Removal C-337 & C-337A

99Tc Thermal Treatment C-337

Bypass Piping and Trapping Equipment C-337 & C-337A
Equipment Removal C-337 & C-337A
Utility/Instrumentation Line Isolation C-337 & C-337A

EM.PA.0040.A008.48.DR.02.01 and EM.PA.0040.DR.02.03 through EM.PA.0040.48.DR.02.05 Roll-up

EM.PA.0040.A008.48.DR.02.01
EM.PA.0040.A008.48.DR.02.03
EM.PA.0040.A008.48.DR.02.04
EM.PA.0040.A008.48.DR.02.05

Deposit/Hold-Up Removal C-333 & C-333A

Bypass Piping and Trapping Equipment C-333 & C-333A
Equipment Removal C-333 & C-333A
Utility/Instrumentation Line Isolation C-333 & C-333A

EM.PA.0040.A008.48.DR.03.01 through EM.PA.0040.48.DR.03 - .05 Roll-up

EM.PA.0040.A008.48.DR.03.01
EM.PA.0040.A008.48.DR.03.02
EM.PA.0040.A008.48.DR.03.03
EM.PA.0040.A008.48.DR.03.04
EM.PA.0040.A008.48.DR.03.05
EM.PA.0040.A008.48.DR.04.01
EM.PA.0040.A008.48.DR.08.01
EM.PA.0040.A008.48.DR.09

EM.PA.0040.A008.48.DR

Deposit/Hold-Up Removal C-331

%9T¢ Thermal Treatment C-331

Bypass Piping and Trapping Equipment C-331
Equipment Removal C-331
Utility/Instrumentation Line Isolation C-331
Deposit Removal C-335

Nickel and 99Tc Microwave Thermal Treatment Technology Study Evaluation

R-114 Freon

STABILIZATION AND DEACTIVATION

EM.PA.0040.A008.48.DR.06.01 and EM.PA.0040.DR.06.03 through EM.PA.0040.48.DR.06.05 Roll-up

EM.PA.0040.A008.48.DR.06.01
EM.PA.0040.A008.48.DR.06.03
EM.PA.0040.A008.48.DR.06.04
EM.PA.0040.A008.48.DR.06.05

EM.PA.0040.A008.48.DR.07.01

EM.PA.0040.A008.48.DR

EM.PA.0040.A008.48.DR.05.01

EM.PA.0040.A008.48.DR

Deposit Removal C-360

Bypass Piping and Trapping Equipment C-360
Equipment Removal C-360
Utility/Instrumentation Line Isolation C-360

Deposit Removal Loose Convertors

STABILIZATION AND DEACTIVATION
Deposit Removal C-310

STABILIZATION AND DEACTIVATION

EM.PA.0040.A008.48.DR.05.01 and EM.PA.0040.DR.05.03 through EM.PA.0040.48.DR.05.05 Roll-up

EM.PA.0040.A008.48.DR.05.01
EM.PA.0040.A008.48.DR.05.03
EM.PA.0040.A008.48.DR.05.04
EM.PA.0040.A008.48.DR.05.05

Deposit Removal C-310

Bypass Piping and Trapping Equipment C-310
Equipment Removal C-310
Utility/Instrumentation Line Isolation C-310

EM.PA.0040.A008.48.DR.04.01 and EM.PA.0040.DR.04.03 through EM.PA.0040.48.DR.04.05 Roll-up

EM.PA.0040.A008.48.DR.04.01
EM.PA.0040.A008.48.DR.04.03
EM.PA.0040.A008.48.DR.04.04
EM.PA.0040.A008.48.DR.04.05

EM.PA.0040.A008.48.DR.07.02

EM.PA.0040.A008.48.DR.02.02

EM.PA.0040.A008.48.DR.04.02

Deposit Removal C-335

Bypass Piping and Trapping Equipment C-335
Equipment Removal C-335
Utility/Instrumentation Line Isolation C-335

Loose Convertors Tc99 Thermal Treatment

Tc99 Thermal Treatment C-333

Tc99 Thermal Treatment C-335

Yes

Yes Yes Detailed Technical Approach

General Understanding
General Understanding

General Understanding

General Understanding
General Understanding
Detailed Technical Approach

Detailed Technical Approach

General Understanding

Detailed Technical Approach

General Understanding

Yes Yes General Understanding

Yes Yes General Understanding

Yes Yes General Understanding

Yes Yes Detailed Technical Approach

Detailed Technical Approach

Detailed Technical Approach
Yes Yes General Understanding

Detailed Technical Approach
(See CLIN 0106, 0206, 0306)

Detailed Technical Approach
Yes Yes (See CLIN 0106, 0206, 0306)

Detailed Technical Approach
(See CLIN 0106, 0206, 0306)

Yes Yes

Detailed Technical Approach
(See CLIN 0106, 0206, 0306)

Detailed Technical Approach
(See CLIN 0106, 0206, 0306)

Detailed Technical Approach
Yes Yes (See CLIN 0106, 0206, 0306)

Yes Yes

Detailed Technical Approach
Yes Yes (See CLIN 0106, 0206, 0306)



